NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1
DATED 10/03/2011

Control 0233-05-034
Project STP 2012(062)
Highway SH 54
County CULBERSON

L adies/Gentlemen:

Attached please find an addendum on the above captioned project. Included in the attachment is an
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firmiis
submitting abid using acomputer print out. The computer print out must be changed to reflect the new bid
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are
not being furnished a copy of the addendum. If you have a subcontractor on the above project, please
advise them of this addendum. Acknowledgment of this addendum is not requested if your company has
been issued aproposal stamped “ This Proposal |ssued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being
read.

04/99



SUBJECT: PLANS AND PROPGCSAL ADDENDUMS
PRQJIECT: STP 2012(062) CONTRCL: 0233-05-034
COUNTY:  CULBERSON
LETTI NG 10/07/2011
REFERENCE NO 1003
PROPCSAL ADDENDUMS
_  PROPCSAL COVER
X BID INSERTS (SH. NO.: 1-2
X CGENERAL NOTES (SH. NO.: A AND H (PLAN SHEET 4 AND 7)

SPEC LI ST (SH. NO.:
SPECI AL PROVI SI ONS:
ADDED:

DELETED:

SPECI AL SPECI FI CATI ONS:
ADDED:

DELETED:
X OTHER PLAN SHEETS 3, 4, 7, 8, 9

DESCRI PTI ON OF ABOVE CHANGES
(1 NCLUDI NG PLANS SHEET CHANGES)

Bl D | NSERTS:
SHEET 1-2 CHANGE | TEM 3224- 2026 TO | TEM 3224-2027.

GENERAL NOTES:
SHEET A (PLAN SHEET 4) - BASIS OF ESTI MATE - WTHI N | TEM 3224 - CHANGE
TY-C SAC-A TO TY-C SAC B.

SHEET H (PLAN SHEET 7) - WTHIN I TEM 3224 - CHANGE "... AGGREGATE
classification (sac) of A" TO "...AGGREGATE CLASSI FI CATI ON ( SAC)
OF B".

PLAN SHEETS:

SHEET 3 - PROPOSED TYPI CAL SECTION - CHANGE "...TY-C SAGA" TO"...TY-C
SAC- B".

SHEET 4 - CGENERAL NOTES CHANGE I N BASI S OF ESTI MATE.
SHEET 7 - CHANGE W THI N | TEM 3224.




PROJECT STP 2012(062)
COUNTY CULBERSON

PROPOSAL SHEET

TxDOT

FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
134 (2001 BACKFILL (TY A) STA 79.200 1
DOLLARS
and CENTS
150 {2001 BLADING STA 79.200 2
DOLLARS
and CENTS
316 |2707 |016 |ASPH (TIERIII) GAL | 10,560.000 3
DOLLARS
and CENTS
316 |2719 |016 |AGGR (TIERIII) cY 293.000 4
DOLLARS
and CENTS
500 |2001 |005 |MOBILIZATION LS 1.000 5
DOLLARS
and CENTS
502 |2001 |033 |BARRICADES, SIGNSAND TRAFFIC HAN- MO 2.000 6
DLING
DOLLARS
and CENTS
506 |2034 |010 |TEMPORARY SEDIMENT CONTROL FENCE | LF 800.000 7
DOLLARS
and CENTS
662 |2115 WK ZN PAV MRK SHT TERM (TAB) TY Y-2 EA 396.000 8
DOLLARS
and CENTS
672 |2015 |034 |REFL PAV MRKRTY II-A-A EA 1,980.000 9
DOLLARS
and CENTS
3224|2027 D-GR HMA(QCQA) TY-C SAC-B PG70-22 TON 2,904.000 10
DOLLARS
and CENTS




PROJECT STP 2012(062)
COUNTY CULBERSON

PROPOSAL SHEET

TxDOT

FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
8251 |2006 |005 |REPM W/RET REQTY I(W)4"(SLD)(100MIL) LF 15,840.000 11
DOLLARS
and CENTS
8251 |2015 |005 |REPM W/RET REQTY I(Y)4"(BRK)(100MIL) LF 1,980.000 12
DOLLARS
and CENTS




Project Number: Sheet:
County: Culberson Control: 0233-05-034
Highway: SH 54

General Notes

**Basis of Estimate

ITEM DESCRIPTION RATE
314 Emulsified Asphalt Treatment 0.2 GAL/SY
316 Surface Treatments
Aggr (TIER 1) 110 SY/CY
Asphalt (TIER 111) 0.40 GAL/SY
3224 Dense Graded Hot-Mix Asphalt (QC/QA)
D-GR HMA (QCQA) TY-C SAC-B PG 70-22 110 LBS/SY/IN

**Basis of Estimate is for Contractor’s information only.
General

This contract is for the rehabilitation/hot-mix overlay of SH 54 from 4.5 miles North of B10 to
3.0 miles North of B10 in Culberson County.

Maintain the entire project area in a neat and orderly manner throughout the duration of the
work.

Potential habitat for the Texas Horned Lizard (Phrynosoma Cornutum) and the Western
Burrowing Owl (Athene cunicularia hypugaea) may exist within the project limits. If either of
these species are encountered during construction, cease work in the immediate area, do not
disturb species or habitat, and contact the Engineer immediately.

Iltem 4 — Scope of Work

Confine construction operations to accommodate traffic through the work areas in accordance
with the traffic control plan standards.

Provide a well-maintained roadway at all times. Provide a minimum 24-foot roadway during
non-work periods.

Maintain all contract items until final acceptance of the project.

Item 5 — Control of the Work

Stationing as shown in the plans is approximate.

Item 7 — Legal Relations and Responsibilities

Maintain access to adjacent property at all times.

General Notes Sheet A




Project Number: Sheet:
County: Culberson Control: 0233-05-034

Highway: SH 54

When applicable, comply with all requirements of the environmental permits issues and
commitments (EPIC) Sheets.

Item 8 — Prosecution and Progress

Contractor determined start date is required for this project in accordance with Special Provision
008-006 (60 day).

This project is to be completed in 20 working days in accordance with Section 8.3.A.4,
“Standard Work Week.”

Begin work on the roadway no less than 30 minutes after sunrise and remove all machines from
the roadway by 30 minutes before sunset or as directed.

Provide proof of flagger/trainer certification for all flaggers prior to any construction activities.
Once a work order had been issued by the State, submit a Proposed Sequence of Construction for
the entire project to the Engineer. Upon approval, such sequence will constitute the construction
procedure for this project. No changes will be permitted in the approved sequence except as
approved in writing.

Prepare the progress schedule as a Bar Chart conforming to Item 8.2.B. Show an estimated
production rate per working day for each work activity.

Transmit project schedule revisions with monthly updates to the Engineer. Monthly schedule
updates are a very important aspect of managing the progress of this project. The Engineer may
withhold the monthly estimate if the schedule update is not received.

Work to be sequenced in order to complete a section of roadway to the extent that all lanes are
open to traffic during the hours of darkness unless otherwise approved.

Keep traveled surfaces used in hauling operations clear and free of dirt or other material.

All aggregate stockpile sites will be approved prior to delivery. Upon completion of all work on
the project, all stockpile sites will be cleared to the satisfaction of the Engineer. Any remaining
aggregate at the stockpile sites will be disposed as directed.

Limit all haul trucks used during seal coat operations to a maximum volume of 14 cubic yards.

The exact location of all beginning and ending seal coat work zone limits to be as directed.

Plan elevation datum is based on USGS Datum and benchmarks have been set.

General Notes Sheet B



Project Number: Sheet:
County: Culberson Control: 0233-05-034
Highway: SH 54

Horizontal and vertical alignment data and design roadway cross section data are available in
print or electronic format upon request.

Protect from damage, or destruction, all areas of the right of way which are not included in the
actual limits of the proposed construction areas. Exercise care to prevent damage to trees,

vegetation, and other natural features.

Conduct operations such that all equipment is at least 30 feet from the roadway during non-work
periods.

Maintain all contract items until final acceptance of the project.

Item 9 — Measurement and Payment

Submit Material-On-Hand payment requests at least three working days prior to the end of the
month for payment on that month’s estimate.

Item 150 — Blading

Remove existing material from the pavement edge six foot wide and 3” deep and windrow the
material.

Blading work will be used as directed.

ltem 134 — Backfilling Pavement Edges

Provide material that consists of a suitable granular material free from vegetation or other
deleterious matter, and that is suitable for forming stabile backfill in the opinion of the Engineer.

Furnish backfill material consisting of Type A.

Place backfill material before placing final course.

Use only approved material.

After shaping and compacting the backfill, place the windrowed material over the backfill and
track material. This work will not be paid for directly, but will be considered subsidiary to this

item.

Backfill pavement edges to allow for no more than a 3:1 slope from pavement edge to existing
ground.

General Notes Sheet C



Project Number: Sheet:
County: Culberson Control: 0233-05-034
Highway: SH 54

Apply emulsified asphalt using asphalt SS-1, CSS1, or MS-2 for mulch spray application or as
directed. This is considered subsidiary to this Item.

Item 316 — Surface Treatments

The exact location of all beginning and ending seal coat work zone limits to be as directed.

The rates and quantities shown are for estimating purposes only. The contractor will be paid for
actual work performed which may be more or less than indicated on the Basis of Estimate.

Upon completion of the project, clean all stockpile sites to the satisfaction of the Engineer.
Dispose of any remaining aggregate at the stockpile sites as directed.

Surface treat all paved turnouts.

The open season for application of AC asphalt is from May 1st through September 15™

unless otherwise approved.

only,
The flakiness index for the aggregate, as determined by Test Method TEX-224-F will not exceed
14.

A surface aggregate classification of “B” is required for this item.

Furnish two medium pneumatic-tire rollers in accordance with Item 210 - “Rolling.”

Broom all surplus aggregate from the roadway before opening to traffic. Dispose of any excess
aggregate as directed.

Schedule the placement width for all asphalt surfaces in a manner such that all joints will
coincide with proposed lane lines (+/- 6 inches).

Some miscellaneous areas or portions of areas to be surface treated may require more labor
intensive methods for placement of materials, including manual work. This work will be as
directed and considered subsidiary to the various bid items.

Do not cover survey monuments, manholes, and valve covers, etc., that exist on the roadway
with surface treatment. The Engineer will locate these locations prior to surface treating each
section of roadway.

Asphalt storage tanks may be used.

Place a string line or other suitable marking to assure smooth neat lines where needed or as
directed. Remove the string-line daily.

General Notes Sheet D



Project Number: Sheet:
County: Culberson Control: 0233-05-034
Highway: SH 54

Consider all widened overflow and curve sections part of the roadway and surface treat
accordingly.

The actual rate of asphalt and aggregate application will be specified prior to application. The
rates of application shown on basis of estimate table are for estimating purposes only.

Locate all material stockpiles for Item 302 - “Aggregates for Surface Treatments” in a manner
which complies with the Traffic Control Details.

Item 502 — Barricades, Signs, and Traffic Handling

Once a month, the Contractor’s responsible person for TCP Compliance will accompany
department personnel on a least one daytime inspection and one nighttime inspection of the
traffic control devices used on the project.

In addition to providing a Contractor’s responsible person and a phone number for emergency
contact, have an employee(s) available to respond on the project for emergencies and for taking
corrective measures within 30 minutes.

Provide two (2) flashing arrow panels and two (2) flaggers. Station one (1) flagger and one (1)
arrow panel at each end of the work zone. Set the arrow panels in the caution mode. Provide
two-way radio communication to all flaggers. Use an automotive pilot vehicle with a “G20-4”
sign attached. The duration of delay to the public due to the utilization of the pilot vehicle, or
due to the work, is not to exceed five (5) minutes.

Remove signs that do not apply to current conditions at the end of each day’s work. Erect signs
reading “No Center Stripe” at each end of areas where no center stripe exists. Where possible,
locate the signs at each end of the project in such a manner that drivers can read the sign and
immediately see the change from marked center stripe to no center stripe. The CW8-12 “No
Center Stripe” sign may be supplemented with the CW21-16 “next (X) miles” below it.

Provide one high-intensity, yellow, rotating dome light on equipment such as distributors,
spreader boxes, lay-down machines, rollers, back hoes, road graders, loaders, etc. Mount lights
to be visible from all directions, and in use when the equipment is within 30 ft. of the travel way.
Provide emergency flashers on all other equipment such as trucks, trailers, autos, etc., and use in
the work site.

Existing regulatory signs, route marker auxiliaries, guide signs, and warning signs that must be
removed, due to widening, will be relocated temporarily and erected on approved supports at
locations shown in the plans or as directed. This work will not be paid for directly, but will be
considered subsidiary to this Item.

General Notes Sheet E



Project Number: Sheet:
County: Culberson Control: 0233-05-034
Highway: SH 54

Use Type “C” Flashing Arrow Panel in connection with all lane closure signing. The Contractor
will be responsible for furnishing, maintaining and operating these devices in a manner
acceptable to the Engineer at the Contractor’s expense.

Refer to the “Barricade and Construction Standards” BC-(1-12)-07 and to the current
T.M.U.T.C.D. for additional information pertaining to channelization, signing, spacing details,
and flagging procedures required to regulate, warn, and guide traffic through the project.

Special attention is directed to the notes contained in the traffic control plan sheets. Various
notes may describe certain subsidiary and/or additional work required of the Contractor. This
work will be considered part of pay item 502.

Fill any holes left by barricade or sign supports and restore the area to its original condition.

Barricades, Signs, and Traffic Handling are plan quantity items. If time is suspended, no
additional compensation will be made.

Do not place temporary striping until all work is complete or as directed.
Signs ECW8-7 (Loose Gravel), SCW21-2 (Fresh Oil), and CW21-16 (Next XX Miles) are for
intermittent use as construction activities warrant. Mount signs on portable supports at the

appropriate warning sign spacing and use when directed.

Upon completion of the project, thoroughly clean the project areas and stockpile locations of all
construction materials before barricades may be removed.

Some signs, barricades and channelization devices might not be shown at precise or measured
locations and/or positions. Place these barricades, signs and channelization devices in positions
to meet field conditions as approved.

Item 506 — Temporary Erosion, Sedimentation, and Environmental Controls

A Notice of Intent is not required for this project.

The total disturbed area for this project is 2.91 acres. The soil disturbed area in this project, all
project locations in the contract, and Contractor Project Specific Locations (PSLs), within one
mile of the project limits, for the contract will further establish the authorization requirements for
Storm Water Discharges. The Department will obtain an authorization to discharge storm water
from the Texas Commission on Environmental Quality (TCEQ) for the construction activities
shown on the plans. The Contractor is to obtain any required authorization from the TCEQ for
any contractor PSLs for construction support activities on or off right of way. When the total
area disturbed for all projects in the contract and PSLs within one mile of the project limits
exceeds five acres, provide a copy of the Contractor NOI PSLs on the right of way to the
Engineer (to the appropriate MS4 operator when on an off-State system route).

General Notes Sheet F



Project Number: Sheet:
County: Culberson Control: 0233-05-034

Highway: SH 54

Place sediment control fence in designated locations. State forces will remove silt fence.

Item 662 — Work Zone Pavement Markings

Tabs will be placed according to TCP (7-1).

Remove the temporary tabs upon completion of the final striping by an approved method.
Remove tabs after standard pavement markings have been placed. Cut off tabs or remove by an
acceptable method. Properly dispose of tabs upon completion of the final striping. This work is
considered subsidiary to various bid items.

Place tabs at 40-foot intervals.

Place tabs after the milling operations, seal coat operations, and hot-mix operations.

If tabs are left in place more than 14 days, place temporary (water base) pavement markings until
permanent standard pavement markings are placed at no cost to the State.

Iltem 672 — Raised Pavement Markers

Place raised pavement markers in accordance with the Standard PM (2)-10.
Place raised pavement markers after completion of final striping at a spacing of one raised

pavement marker per eighty feet broken center stripe and one raised pavement marker per forty
feet solid center stripe.

Do not place raised pavement markers when the pavement surface temperature is below 60°
Fahrenheit.

Removal of all existing raised pavement markers will be considered subsidiary to the various bid
items for payment.

Item 3224 — Dense-Graded Hot-Mix Asphalt (QC/QA)

Provide a summary spreadsheet for each lot in accordance with Article 520.2 of the Standard
Specifications.

PG 70-22 asphalt is required for this project.
Use Type AC or PG asphalt for tack coat.

Supply warm mix under this Item.

General Notes Sheet G



Project Number: Sheet:
County: Culberson Control: 0233-05-034

Highway: SH 54

This Item will govern for all hot mix operations.

Apply tack coat to existing pavement. The tack coat will be a mixture of 75% emulsion and 25%
water or as directed.

Use an aggregate with a surface aggregate classification (SAC) of B.

The use of fractionated rap will be optional for this item. Refer to Special Provision 341-024 for
further information.

Design the mixture at 75 gyrations (NDES).

The use of petroleum-based solvents in the beds of the hot mix asphalt delivery vehicles is not
permitted.

An edge drop off greater than 1 inch will not be allowed. Any correction to meet this
requirement will be at no cost to the State.

Item 8251 — Reflectorized Pavement Markings Ty |

Remove temporary tabs, by an approved method by the Engineer, upon the completion of the
final striping.

Furnish Type Il glass traffic beads that conform to DMS-8290.

Reference and maintain records of existing striping in order to stripe the roadway as it was prior
to surface treatments.

General Notes Sheet H
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